| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 607, 543. 05 ROUTE : 24X
CALL CRDER : 271 OONTRACT I D : RS- 25209- A COUNTI ES : WABASH
LETTI NG DATE : 08/14/01 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
OONTRACT TIME : 11/30/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 146000F
146000F
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROMN, | NC. $ 499, 221. 72 100. 0000%
2 35-1486233 GEl GER DEVELOPI NG | NC. $ 525, 671. 00 105. 2981%
3 35-1139301 E & B PAVING |NC $ 534, 732. 94 107. 1133%
| (1) 35-0997978 | (2) 35-1486233 | (3) 35-1139301
| PHEND & BROWN, | NC. | GEl GER DEVELCPI NG | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 9.000 M6 | 900. 00000 8100. 00| 650. 89000 5858. 01| 500. 00000 4500. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 5869. 30000 5869. 30| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  25700. 00000 25700.00]  33838. 00000 33838.00]  26000. 00000 26000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 5000. 00000 5000. 00| 7278. 68000 7278. 68| 8200. 00000 8200. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 133.300 SYS | 8. 00000 1066. 40| 8. 48000 1130. 38| 12. 70000 1692. 91
PAVEMENT, REMOVE | | |
0006 202- 02241 30.000 LFT | 10. 00000 300. 00| 19. 25000 577. 50| 5. 00000 150. 00
GUARDRAI L, REMOVE | |
0007 202-02271 1.000 EACH 300. 00000 300. 00| 289. 05000 289. 05| 350. 00000 350. 00
HEADWALL, REMOVE | | |
0008 202- 02286 2.000 EACH 9000. 00000 18000. 00|  21161. 00000 42322.00] 15850. 00000 31700. 00
PRESENT STRUCTURE, REMOVE | |
0009 202- 60820 540.000 SYS | 6. 90000 3726. 00| 6. 75000 3645. 00| 6. 75000 3645. 00
SURFACE M LLI NG ASPHALT | | |
0010 203- 02080 0.070 MLE|  40000. 00000 2800. 00| 107624.57000 7533.72|  94500. 00000 6615. 00
LI NEAR GRADI NG | | |
0011 203- 90014 7.900 STA | 1000. 00000 7900. 00| 654. 00000 5166. 60| 235. 00000 1856. 50
LI NEAR GRADI NG , DI TCH GRADI NG | |
0012 205- 02224 525.000 LFT | 2. 00000 1050. 00| 2. 50000 1312. 50| 1. 78000 934. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | |
0013 205- 02229 32.000 LFT | 5. 00000 160. 00| 1. 90000 60. 80| 3. 95000 126. 40
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 607, 543. 05 ROUTE : 24X
CALL ORDER . 271 CONTRACT I D : RS-25209-A COUNTI ES : WABASH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1486233 | (3) 35-1139301
| PHEND & BROWN, | NC. | GEI GER DEVELCPI NG | NC. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-02060 413.200 CYS | 25. 00000 10330. 00| 21. 25000 8780. 50| 23. 25000 9606. 90
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 04075 1800. 000 TON | 14. 00000 25200. 00| 21. 60000 38880. 00| 21. 60000 38880. 00
COVPACTED AGGREGATE, O 73 | | [
0016 303-52308 100. 000 TON | 25. 00000 2500. 00| 3. 56000 356. 00| 1. 00000 100. 00
COVPACTED AGGREGATE, O 53 | | [
0017 305-05204 100. 000 TON | 130. 00000 13000. 00| 64. 00000 6400. 00| 49. 50000 4950. 00
HVA FOR PATCHI NG | | [
0018 402- 05477 5600. 000 TON | 28. 50000 159600. 00| 32. 00000 179200. 00| 31. 66000 177296. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 406- 05520 28.000 TON | 150. 00000 4200. 00| 160. 00000 4480. 00| 165. 00000 4620. 00
ASPHALT FOR TACK COAT | | [
0020 610- 05527 210.000 TON | 61. 00000 12810. 00| 85. 80000 18018. 00| 64. 35000 13513. 50
HVA FOR APPROACHES | | |
0021 615- 06490 9.000 EACH 200. 00000 1800. 00| 204. 28000 1838. 52| 133. 00000 1197. 00
R GHT OF WAY MARKER | | [
0022 616- 02320 850. 000 SYS | 2. 50000 2125. 00| 2. 34000 1989. 00| 2. 10000 1785. 00
GEOTEXTI LES | | [
0023 616- 06405 450. 000 TON | 19. 00000 8550. 00| 22.09000 9940. 50| 28. 90000 13005. 00
R PRAP, REVETMENT | | [
0024 621-01004 1.000 EACH 375. 00000 375. 00| 375. 00000 375. 00| 375. 00000 375. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06545 0.500 TON | 850. 00000 425. 00| 860. 00000 430. 00| 850. 00000 425. 00
FERTI LI ZER | | |
0026 621- 06553 175.000 LBS | 5. 85000 1023. 75| 5. 85000 1023. 75| 5. 85000 1023. 75
SEED M XTURE, R | | [
0027 621- 06565 2.200 TON | 650. 00000 1430. 00| 650. 00000 1430. 00| 650. 00000 1430. 00
MULCHI NG MATERI AL | | [
0028 714-07022 92.000 LFT | 1585. 00000 145820. 00| 1198. 98000 110306. 16| 1250. 00000 115000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 20 FT. X 6 FT. [ [ [
0029 715-01354 337.000 LFT | 17. 00000 5729. 00| 7.30000 2460. 10| 23. 25000 7835. 25
CLEAN EXI STI NG PI PE | | [
0030 715-02629 2.000 EACH 280. 00000 560. 00| 785. 56000 1571. 12| 670. 00000 1340. 00
SAFETY METAL END SECTION, 6:1, 18 IN | | |
0031 715-05121 72.000 LFT | 40. 00000 2880. 00| 48. 90000 3520. 80| 35. 00000 2520. 00
PIPE, TYPE 1, O RCULAR 18 IN. | | |
0032 715-41050 18. 000 LFT | 30. 00000 540. 00| 58. 11000 1045. 98| 35. 00000 630. 00
PI PE, REI NFORCED CONCRETE, II1, 15 IN. | | |
0033 715-46005 2.000 EACH 260. 00000 520. 00| 217. 17000 434. 34| 240. 00000 480. 00

PI PE END SECTI ON, 15 I N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/01
PACGE : 271 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 607, 543. 05 ROUTE : 24X
CALL ORDER . 271 CONTRACT I D : RS-25209-A COUNTI ES : WABASH
LETTI NG DATE : 08/14/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1486233 | (3) 35-1139301
| PHEND & BROWN, | NC. | GEI GER DEVELCPI NG | NC. |E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 801-04308 5.000 EACH 116. 00000 580. 00| 116. 00000 580. 00| 116. 00000 580. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0035 801- 06207 2616. 000 LFT | 1. 30000 3400. 80| 0. 05000 130. 80| 0. 85000 2223. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0036 801- 06606 12. 000 EACH 53. 00000 636. 00| 53. 00000 636. 00| 53. 00000 636. 00
BARRI CADE, |11B | | |
0037 801- 06640 35.000 EACH 83. 00000 2905. 00| 83. 00000 2905. 00| 83. 00000 2905. 00
CONSTRUCTI ON SI GN, A | | |
0038 801-06775 LUWP| 2100. 00000 2100. 00| 1300. 00000 1300. 00| 28750. 00000 28750. 00
MAI NTAI NI NG TRAFFI C | | |
0039 808-06713 52647.000 LFT | 0. 05000 2632. 35| 0. 05000 2632. 35| 0. 05000 2632. 35
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0040 808- 75240 7200. 000 LFT | 0. 22000 1584. 00| 0. 23000 1656. 00| 0. 23000 1656. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N I I I
0041 808- 75245 28986.000 LFT | 0. 22000 6376. 92| 0. 23000 6666. 78| 0. 23000 6666. 78
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0042 808- 75996 543. 000 EACH 5. 50000 2986. 50| 3. 32000 1802. 76| 3. 50000 1900. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 499, 221. 72| $ 525, 671. 00| $ 534,732.94
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 499, 221. 72| $ 525, 671. 00| $ 534, 732.94







